OFFICE OF THE EXECUTIVE ENGINEER, BIJAPUR DIVISION, BIJAPUR.

Dated 3rd April 1971.

No. TDR/BJ/DE/4039. Sealed item rate tenders in the requisite form subscribed with the name of work invited from the contractors Registered in appropriate class of Mysore Public Works Department for the following works. It will be received by the Executive Engineer, Bijapur Division, Bijapur upto 4-00 P.M. (S.T.) on 10th May 1971. It will be opened on the same day if possible. Application will be received by the Executive Engineer, Bijapur Division, Bijapur during office hours on all working days from 7th May 1971 to 11th May 1971. Blank tender forms will be issued on 12th May 1971. Further particulars can be obtained from the the Office of the Executive Engineer, Bijapur Division, Bijapur.

Necessary postal receipt should be enclosed along with application form if form charges sent by money order.

Sl. No.	Name of work	Estd. cost.	Earnest Money Deposit 2½%	Security Deposit 5%	Time limit including monsoon.	Cost of tender forms.	Class of contractor.
1	2	3	4	5	6	7	8
	Item rate tender.						
		Rs.	Rs.	Rs.	Months	Rs.	
1	Impts. to Talikot—Peerapur Road. (Earthwork and metalling).	4,58,346	11,460	22,920	24	10	Class II and above
	Constg. Residential quarter for Technical staff of Government Polytechnic at Bijapur.	2,40,000	6,000	12,000	12	10	do
	Constg. an Office Building for the Regional Transprt Office at Bijapur.	1,63,000	4,075	8,150	12	10	Class III & above.

T. V. SUNDARESHAN,
Ex. Engr.

67

OFFICE OF THE EXECUTIVE ENGINEER HARANGI DAM DIVISION. HULGUNDA. KUSHALNAGAR P.O.

Tender Corrigendum dated 26th March 1971

Sub:—Earth work excavation for Left Bank Canal of Harangi Project near Hulgunda, Somwarpet Taluk.

Ref:—This Office Tender Notification No. HRG/DB/CANAL/TND/70-71/18 Dated 26th February 1971.

No. HRG/DB-1/CANAL/TND/70-71/18. Last date for the receipts of completed Tenders is extended as follows.

(1) For each from CH. 0.500 K.M. to 3.00 K. M. upto 4 P.M. on 5th May 1971 instead 5th April 1971.

(2) For Reach from CH. 3.00 K.M. to 4.00 K.M. upto 4 P.M. on 12th May 1971 instead of 12th April 1971.

(3) For reach from CH. 4.00 K.M. to 5.00 K.M. upto 4 P.M. on 19th May 1971 instead of 19th April 1971.

(4) For reach from C.H. 5.00 K.M. to CH. 6.00 K.M. upto 4 P.M. on 26th May 1971 instead of 26th April 1971.

Blank Tender form will be issued from 20th April 1971 to 26th April 1971 for all Reaches instead of 20th March 1971 to 26th March 1971.

The above corrigendum is issued for the information of the Contractor who desire to Tender.

.....

22 For *Executive Engineer.*